Z038-09466-2

SECTION 01100
SUMMARY

PART 1 GENERAL

1.1 SECTION INCLUDES

A

B
C.
b
E

Confract description.

Construction Conditions

Work by Owner

Contractor's use of site and premises.
Keys

Future work

Work sequence.

Owner occupancy.

1.2 CONTRACT DESCRIPTION

A

Work of Contract 2 of the Project includes the replacement of carpeting and wood
parguet flooring with a thin set epoxy terrazzo floor at the Peck Welcome Center of
the Milwaukee County Zoological Gardens.

Work of Contract is identified in the following articles and on Drawings.

Perform Work of this Contract under stipulated lump sum contract with Owner in
accordance with Conditions of Contract.

Milwaukee County will furnish the Agreement form for signatures and bonding.
Agreement forms may be reviewed in Architecture, Engineering & Environmental
Services Division, Milwaukee County City Campus, 2711 W. Wells St., ond Floor,
Milwaukee W1 53208,

Owner will award single Prime Contract as follows:

Contract 2 — Epoxy Terrazzo Flooring

1.3 CONSTRUCTION CONDITIONS

A

information pertaining to preliminary investigations appears on Drawings. While dafa
has been collected with reasonable care, there is no expressed or implied guarantee
that conditions indicated are entirely representative of those actually existing or that
unanticipated developmenis may not occur.

Contractor, Subcontractor, Erector, or Supplier shall {ake info account existing and

working conditions relating to execution of their work. Neglect of this reguirement shall
not be cause for additional compensation.
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1.4 WORKBY OWNER

A

B.

HVAC equipment replacement work shall occur concurrent to work of this project.
However, most of the HVAC work shall be on the roof.

A new vestibule at the South entrance may also be constructed a about the same
time.

1.5 CONTRACTOR'S USE OF SITE AND PREMISES

A

Limit use of site and premises to allow:

1.  Owner occupancy.

2. Use of site and premises by the public as per Owners direction. Zoo will remain
open during contractor's operations. Vehicular and pedestrian traffics are
expected adjacent to construction job site. Contractor shall protect work area and
protect work product,

Utility Outages and Shutdown: Contractor shall coordinate any area of shut down for
required Work with Owner. Owner must be notified a minimum 48 hours before any
utility or equipment outages take place and all outages shall have approval of Owner.

Provide dust, dirt, and debris control. Remove demolished material from Owner's
property as soon as possible, and no later than end of each week. Remove loose
debris or place in covered dumpsters at end of each workday.

Use rubber-tired equipment for transporiing materials and equipment on paved
surfaces, on roof and within buildings. Do not exceed surface and structure load
capacities.

Access to work areas shall be as directed and coordinated with Zoo Operations Staff.

Confine equipment, storage of materials, and operations of workers to limits indicated
and as directed.

Owner assumes no responsibility for damage or loss due to storing of materials and
equipment.

Vehicles shall travel at posted speed limits. Keep roads and pavement clean of dirt
and debris. If aprons, pavement and roads are not kept clean, Owner will clean
pavement and charge cost against Contractor's Contract.

Take special care in use of certain types of equipment such as vibratory type or those
that set up vibrations that may interfere with operation of existing equipment. Obtain
approval for equipment causing interference from Owner before use on project.

Delivery and movement of materials and equipment:

1. Move materials and equipment in and out of site as directed by Owner and with
minimum interference with regular use of site.

2. ltis the responsibility of each Contractor and Subcontractor to arrange for
delivery of materials and equipment to place of installation and for removal of
surplus and debris,

Coordinate and cooperate with Owner. Schedule work with Owner at pre-arranged

times. In some areas, Owner will require advance notice; verify these areas with
Owner.
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1.6

1.7

1.8

1.8

. Enforce among workers directly or indirectly employed on project to respect privacy,
refrain from use of fout or abusive language, etc., and follow other rules, which Cwner
may stipulate for conduct of workers.

M. Contractors and their employees shall check in and out daily with Owner and as
requested. Always secure, guard and account for materials, equipment, focls, efc.
Report missing materials, equipment, tools, efc., to Owner immediately. Failure to
abide by Owner's regulations will be cause for dismissal.

KEYS

A.  No keys will be issued to contractors. Contact building superintendent for access to
work areas within buildings.

FUTURE WCRK
A. None.
WORK SEQUENCE

A, Construct Work in phases and coordinate phasing of Work with Zoo operations staff to
accommodate occuparcy requirements during construction period, coordinate
construction schedule with required Zoo operations.

OWNER OCCUPANCY

A, Owner will oceupy the site and premises during the entire period of construction.
Phase construction for the conduct of Owners required operations. Coordinate
phasing of work and project site access with Zoo operations staff.

B. Cooperate with Owner to minimize confiict, and to facilitate Owner's operations.
C. Schedule the Work fo accommodate Owner occupancy.

D. Use adequate protection, security efc., so that the intended use of the existing
facilities may continue during construction.

E. Adhere to Owner's policy and safety and security regulations when performing work
on or within existing facilities.

F.  When work is performed in Owner occupied areas, these areas shall be left in clean
dirt-free condition, including removal of tools, material, and equipment at the end of
each workday.

1.  Keep public areas clean. If public areas are not kept clean, Owner will clean
these areas and deduct cost from Contract.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION
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